DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 004 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
CALL ORDER : 004 CONTRACT ID : T201006113.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N2
STATE/FEDERAL AID NO: T201006113 CONTRACT TIME : 110 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT(S) : T201006113
PAVEMENT & REHABILITATION, NORTH XIII, 2010
SET-ASIDE
VENDOR RANKING : Contract was awarded on 03/28/11 to vendor GREGGO & FERRARA INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST

0 ENGINEER'S ESTIMATE $ 2,660,365.40 125.1107% 100.0000%
1 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 2,126,408.40 100.0000% 79.9292%
2 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 2,248,164.60 105.7259% 84.5059%
3 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 2,271,498.15 106.8232% 85.3829%
4 $

DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 2,290,018.16 107.6942% 86.0791%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001 Category 0001
| |
0010 302005 40.000 TON | 40.00000 1600.00 | 22.00000 880.00| 30.00000 1200.
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 401696 920.000 TON | 25.00000 23000.00] 8.50000 7820.00 | 20.00000 18400.
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 1460.000 TON | 60.00000 87600.00 | 76.00000 110960.00] 75.00000 109500.
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401833 7100.000 TON | 67.00000 475700.00] 65.00000 461500.00] 73.35000 520785.
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0050 402000 250.000 TON | 100.00000 25000.00] 100.00000 25000.00] 68.00000 17000.
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 26600.000 SYIN | 1.50000 39900.00] 1.10000 29260.00] 1.70000 45220.
HOT-MIX PATCHING | |
0070 701010 300.000 LF | 30.00000 9000.00] 18.00000 5400.00] 17.50000 5250.
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0080 705001 7400.000 SF | 7.00000 51800.00 | 4.50000 33300.00] 4.40000 32560.
P.C.C. SIDEWALK, 4" | |
0090 705002 300.000 SF | 9.00000 2700.00] 4.80000 1440.00] 5.00000 1500.
| | |

P.C.C. SIDEWALK, 6"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
CALL ORDER : 004 CONTRACT ID : T201006113.01 COUNTI
LETTING DATE : 02/15/11 DISTRICT : N2
SET-ASIDE

ES : NEW CASTLE

DATE
PAGE

03/28/11
004 -2

0 ) I( 1 )

| GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT |

UNIT PRICE AMOUNT| UNIT PRICE

ADJUST OR REPAIR EXISTING CONDUIT
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|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
0100 705007 1544.000 SF | 35.00000 54040.00 | 25.00000 38600.00]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0110 705008 450.000 SF | 15.00000 6750.00] 9.00000 4050.00
CURB RAMP, TYPE 1 | | |
0120 705009 25800.000 SF | 15.00000 387000.00]| 9.00000 232200.00]|
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0130 705010 100.000 SF | 15.00000 1500.00| 9.00000 900.00]|
CURB RAMP, TYPE 5 | | |
0140 708500 54.000 EACH | 250.00000 13500.00| 190.00000 10260.00 |
REPLACING CATCH BASIN GRATES | | |
0150 708504 54.000 EACH | 250.00000 13500.00| 200.00000 10800.00|
REPLACING CATCH BASIN FRAMES | | |
0160 710001 74.000 EACH | 1000.00000 74000.00 ]| 700.00000 51800.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0170 710002 53.000 EACH | 800.00000 42400.00 | 460.00000 24380.00]
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0180 727502 47.000 EACH | 400.00000 18800.00 | 390.00000 18330.00]
ADJUSTING EXISTING MONUMENT BOX | | |
0190 743003 230.000 EADY | 30.00000 6900.00] 30.00000 6900.00]
ARROWPANELS, TYPE C | | |
0200 743004 30.000 EADY | 75.00000 2250.00] 40.00000 1200.00|
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0210 743007 3530.000 HOUR | 75.00000 264750.00]| 75.00000 264750.00]|
TRAFFIC OFFICERS | | |
0220 743050 10950.000 HOUR | 41.67000 456286.50] 41.67000 456286.50]
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0230 743062 1095.000 HOUR | 60.42000 66159.90] 60.42000 66159.90]
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0240 743537 200.000 EADY | 110.00000 22000.00] 96.00000 19200.00 |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0250 744505 20.000 EACH | 550.00000 11000.00| 200.00000 4000.00|
| |
| |

JUNCTION WELL



PERMANENT PAVEMENT STRIPING,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/28/11
PAGE 004 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
CALL ORDER 004 CONTRACT ID : T201006113.01 COUNTIES : NEW CASTLE
LETTING DATE 02/15/11 DISTRICT N2
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0260 744520 1.000 EACH | 850.00000 850.00| 850.00000 850.00| 845.00000 845.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0270 744525 1.000 EACH | 400.00000 400.00]| 530.00000 530.00]| 530.00000 530.00
REMOVAL OF EXISTING JUNCTION WELL | | |
0280 745527 110.000 LF | 15.00000 1650.00] 13.00000 1430.00] 13.00000 1430.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0290 745529 5.000 LF | 10.00000 50.00] 11.00000 55.00] 15.00000 75.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0300 745542 85.000 LF | 28.00000 2380.00] 27.00000 2295.00] 27.00000 2295.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0310 745543 30.000 LF | 4290.00000 128700.00] 59.00000 1770.00] 60.00000 1800.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0320 746774 2190.000 LF | 9.00000 19710.00] 7.80000 17082.00] 7.70000 16863.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0330 746776 22.000 EACH | 90.00000 1980.00] 96.00000 2112.00]| 95.00000 2090.00
LOOP DETECTOR SPLICE | | |
0340 746830 0.500 CY | 800.00000 400.00| 1000.00000 500.00]| 845.00000 422.50
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0350 746850 4.000 EACH | 800.00000 3200.00]| 690.00000 2760.00| 685.00000 2740.00
POLE BASE, TYPE 4 | | |
0360 748015 9350.000 SF | 3.00000 28050.00| 2.90000 27115.00]| 2.70000 25245.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0370 748019 37600.000 LF | 0.20000 7520.00 | 0.32000 12032.00] 0.32000 12032.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0380 748026 18700.000 SF | 1.00000 18700.00 | 0.53000 9911.00] 0.52000 9724.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0390 748027 300.000 LF | 1.00000 300.00] 1.80000 540.00]| 1.75000 525.00
| | |
| | |

ALKYD-THERMOPLASTIC, 12"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/28/11
PAGE 004 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
CALL ORDER : 004 CONTRACT ID : T201006113.01 COUNTIES : NEW CASTLE
LETTING DATE 02/15/11 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0400 748506 18800.000 LF | 0.35000 6580.00] 0.59000 11092.00] 0.58000 10904.00
|

PERMANENT PAVEMENT STRIPING,
RESIN PAINT, 4"

EPOXY



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/28/11
PAGE 004 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
CALL ORDER : 004 CONTRACT ID : T201006113.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0410 748553 22.000 EACH | 250.00000 5500.00] 280.00000 6160.00]| 265.00000 5830.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0420 750000 31.000 EACH | 400.00000 12400.00| 380.00000 11780.00] 360.00000 11160.00
ADJUST WATER VALVE BOXES | | |
0430 758000 930.000 SY | 25.00000 23250.00] 16.00000 14880.00] 16.00000 14880.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | I |
0440 760505 8400.000 SY | 3.25000 27300.00] 1.30000 10920.00] 1.50000 12600.00
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | |
0450 760507 129500.000 SYIN | 0.75000 97125.00 | 0.22000 28490.00] 0.20000 25900.00
PROFILE MILLING, HOT-MIX | | |
0460 762001 2910.000 LF | 2.00000 5820.00] 1.60000 4656.00 | 1.35000 3928.50
SAW CUTTING, HOT MIX | | |
0470 762002 640.000 LF | 6.00000 3840.00] 4.80000 3072.00] 2.65000 1696.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0480 763000 LUMP | 50462.00000 50462.00 | 14000.00000 14000.00| 35000.00000 35000.00
INITIAL EXPENSE | |
0490 763621 LUMP | 6600.00000 6600.00] 3000.00000 3000.00] 3000.00000 3000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0500 763643 LUMP | 50462.00000 50462.00 | 54000.00000 54000.00 | 76150.00000 76150.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 2,660,365.40] $ 2,126,408.40] $ 2,248,164.60
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,660,365.40] $ 2,126,408.40] $ 2,248,164.60

DBE GOALS | 0 3




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/28/11
PAGE : 004 -6

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
CALL ORDER : 004 CONTRACT ID : T201006113.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
| HARMONY CONSTRUCTION INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001 Category 0001
| | |
0010 302005 40.000 TON | 21.00000 840.00]| 24.81000 992.40]|
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 401696 920.000 TON | 20.00000 18400.00 | 0.01000 9.20]
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 1460.000 TON | 70.25000 102565.00] 62.29000 90943.40]
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401833 7100.000 TON | 73.00000 518300.00]| 71.95000 510845.00]|
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | | |
0050 402000 250.000 TON | 95.00000 23750.00] 64.21000 16052.50]
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 26600.000 SYIN | 1.45000 38570.00] 1.27000 33782.00]
HOT-MIX PATCHING | | |
0070 701010 300.000 LF | 17.50000 5250.00] 26.83000 8049.00]|
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0080 705001 7400.000 SF | 4.50000 33300.00] 7.50000 55500.00 |
P.C.C. SIDEWALK, 4" | | |
0090 705002 300.000 SF | 4.75000 1425.00] 11.37000 3411.00]
P.C.C. SIDEWALK, 6" | | |
0100 705007 1544.000 SF | 24.00000 37056.00] 22.83000 35249.52]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0110 705008 450.000 SF | 9.00000 4050.00 | 13.00000 5850.00]
CURB RAMP, TYPE 1 | | |
0120 705009 25800.000 SF | 8.95000 230910.00]| 13.00000 335400.00]|
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0130 705010 100.000 SF | 9.00000 900.00]| 15.50000 1550.00 |
CURB RAMP, TYPE 5 | | |
0140 708500 54.000 EACH | 178.50000 9639.00] 180.00000 9720.00]
REPLACING CATCH BASIN GRATES | | |
0150 708504 54.000 EACH | 185.00000 9990.00] 200.00000 10800.00 |
| | |

REPLACING CATCH BASIN FRAMES



INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/28/11
PAGE 004 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
CALL ORDER : 004 CONTRACT ID : T201006113.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) | )
| HARMONY CONSTRUCTION INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0160 710001 74.000 EACH | 690.00000 51060.00] 731.32000 54117.68]
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0170 710002 53.000 EACH | 450.00000 23850.00] 426.31000 22594.43]
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0180 727502 47.000 EACH | 375.00000 17625.00 | 426.31000 20036.57]
ADJUSTING EXISTING MONUMENT BOX | | |
0190 743003 230.000 EADY | 25.00000 5750.00] 23.10000 5313.00]
ARROWPANELS, TYPE C | | |
0200 743004 30.000 EADY | 90.00000 2700.00] 57.75000 1732.50]
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0210 743007 3530.000 HOUR | 75.00000 264750.00]| 75.00000 264750.00]|
TRAFFIC OFFICERS | | |
0220 743050 10950.000 HOUR | 41.67000 456286.50] 41.67000 456286.50]
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0230 743062 1095.000 HOUR | 60.42000 66159.90] 60.42000 66159.90]
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0240 743537 200.000 EADY | 135.00000 27000.00] 132.52000 26504.00]
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0250 744505 20.000 EACH | 190.00000 3800.00]| 189.00000 3780.00]|
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0260 744520 1.000 EACH | 840.00000 840.00| 840.00000 840.00|
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0270 744525 1.000 EACH | 525.00000 525.00]| 525.00000 525.00]|
REMOVAL OF EXISTING JUNCTION WELL | | |
0280 745527 110.000 LF | 12.00000 1320.00] 12.60000 1386.00]
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0290 745529 5.000 LF | 10.50000 52.50] 10.50000 52.50]
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0300 745542 85.000 LF | 26.25000 2231.25] 26.25000 2231.25]|
| | |
| | |



ENTRANCE, DRIVEWAY AND INTERSECTING
STREET PAVEMENT MILLING SURCHARGE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/28/11
PAGE 004 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
CALL ORDER : 004 CONTRACT ID : T201006113.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) | )
| HARMONY CONSTRUCTION INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0310 745543 30.000 LF | 57.75000 1732.50] 57.75000 1732.50]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0320 746774 2190.000 LF | 7.50000 16425.00] 7.67000 16797.30]|
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0330 746776 22.000 EACH | 94.50000 2079.00] 94.50000 2079.00]
LOOP DETECTOR SPLICE | | |
0340 746830 0.500 cCY | 1250.00000 625.00] 469.38000 234.69
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
0350 746850 4.000 EACH | 682.50000 2730.00] 682.50000 2730.00
POLE BASE, TYPE 4 | |
0360 748015 9350.000 SF | 2.75000 25712.50] 4.20000 39270.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0370 748019 37600.000 LF | 0.31000 11656.00 | 0.20000 7520.00 |
TEMPORARY MARKINGS, PAINT, 4" | | |
0380 748026 18700.000 SF | 0.50000 9350.00] 1.05000 19635.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0390 748027 300.000 LF | 1.75000 525.00]| 3.68000 1104.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0400 748506 18800.000 LF | 0.55000 10340.00] 0.34000 6392.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0410 748553 22.000 EACH | 267.75000 5890.50] 210.00000 4620.00]|
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0420 750000 31.000 EACH | 367.50000 11392.50] 274.22000 8500.82]|
ADJUST WATER VALVE BOXES | | |
0430 758000 930.000 sSY | 15.75000 14647.50] 23.57000 21920.10]|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0440 760505 8400.000 SY | 1.75000 14700.00] 0.01000 84.00]|
| |
| |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/28/11
PAGE 004 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH XIII, 2010
CALL ORDER 004 CONTRACT ID T201006113.01 COUNTIES NEW CASTLE
LETTING DATE 02/15/11 DISTRICT N2
SET-ASIDE
I( 3 ) I ( 4 ) I( )
| HARMONY CONSTRUCTION INC | DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0450 760507 129500.000 SYIN | 0.40000 51800.00] 0.25000 32375.00]
PROFILE MILLING, HOT-MIX | | |
0460 762001 2910.000 LF | 1.25000 3637.50] 1.68000 4888.80|
SAW CUTTING, HOT MIX | | |
0470 762002 640.000 LF | 5.25000 3360.00] 3.94000 2521.60]
SAW CUTTING, CONCRETE, FULL DEPTH | |
0480 763000 LUMP | 68000.00000 68000.00] 30000.00000 30000.00|
INITIAL EXPENSE | |
0490 763621 LUMP | 6000.00000 6000.00 | 3150.00000 3150.00]
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0500 763643 LUMP | 52000.00000 52000.00] 40000.00000 40000.00]
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | S 2,271,498.15] S 2,290,018.16]| S
—————————————————————————————————————————— B e e
CONTRACT TOTALS | S 2,271,498.15] S 2,290,018.16/| S

DBE GOALS




